
Schedule I: Utilities

Item No. Quantity Unit Description Unit Price Subtotal

101 1             LS Mobilization and Insurance $106,986.75 = $106,986.75

102 3             EA Connect to Ex. 8-inch Sanitary  Sewer Stub $4,500.00 = $13,500.00

103 23           EA Basic Sanitary Manhole $3,500.00 = $80,500.00

104 115         VF Extra Depth Sanitary  Sewer Manhole $95.00 = $10,925.00

105 5,434      LF 8-inch Sanitary Sewer Main $40.00 = $217,360.00

106 55           EA 6-inch Sanitary Sewer Service $800.00 = $44,000.00

107 1,540      LF 6-inch Sanitary Sewer Service pipe $25.00 = $38,500.00

108 9             EA 8-inch PVC Sanitary Sewer Cap $150.00 = $1,350.00

109 3             EA Connect to 8-inch Water Main Stub $2,500.00 = $7,500.00

110 5,290      LF 8-inch Water Main $35.00 = $185,150.00

111 26           EA 8-inch Gate Valve $1,500.00 = $39,000.00

112 1             EA 8-inch Cross $850.00 = $850.00

113 7             EA 8-inch Tee $750.00 = $5,250.00

114 12           EA 8X8X6-inch Tee $750.00 = $9,000.00

115 11           EA 8-inch Bend $550.00 = $6,050.00

116 12           EA Fire Hydrant Assembly (inc. valve & piping) $4,500.00 = $54,000.00

117 50           EA 1-inch Water Sercice on 8-inch Main $1,100.00 = $55,000.00

118 5             EA 4-inch Water Service (inc. valve, piping ) $1,800.00 = $9,000.00

119 7             EA 2-inch Temporary Blowoff $2,000.00 = $14,000.00

120 7             EA 8-inch Plug & Thrust $500.00 = $3,500.00

121 3             EA Connect to Ex. 21-inch Strom Drain Stub $3,000.00 = $9,000.00

122 17           EA Storm Drain Manhole $4,000.00 = $68,000.00

123 85           VF Extra Depth Manhole $95.00 = $8,075.00

124 900         LF 24-inch Storm Drain Pipe $80.00 = $72,000.00

125 1,948      LF 21-inch Storm Drain Pipe $70.00 = $136,360.00

126 1,121      LF 18-inch Storm Drain Pipe $60.00 = $67,260.00

127 250         LF 15-inch Storm Drain Pipe $60.00 = $15,000.00

128 359         LF 12-inch Storm Drain Pipe $40.00 = $14,360.00

129 14           EA Curb Inlet $1,750.00 = $24,500.00

130 1             EA 21-inch Storm Drain Cap $500.00 = $500.00
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131 1             EA 18-inch Storm Drain Cap $500.00 = $500.00

132 5             EA 6-inch Storm Drain Service $600.00 = $3,000.00

133 2             EA Stormwater filtration manhole $25,000.00 = $50,000.00

134 2             EA Stormwater detention basins $75,000.00 = $150,000.00

135 140         LF 6-inch Storm Drain Service pipe $25.00 = $3,500.00

136 1             LS Traffic Control During Construction $10,000.00 = $10,000.00

Schedule I Subtotal = $1,533,476.75

Schedule II: Streets

Item No. Quantity Unit Description Unit Price Subtotal

201 1             LS Mobilization and Insurance $44,099.70 = $44,099.70

202 1             LS
Storm Water Management and 

Erosion Control
$7,500.00 = $7,500.00

203 8,331      CY Unclassified Excavation -  Streets $8.00 = $66,648.00

204 6,955      CY 1-1/2-inch Base Gravel (12-inch thick) $22.00 = $153,010.00

205 10,354    LF Curb and Gutter $11.00 = $113,894.00

206 540         SF Accessibility Ramp $7.00 = $3,780.00

207 20           EA Truncated Dome Panels $150.00 = $3,000.00

208 17,647    SY Asphalt Surface Course (3-inch Section) $12.00 = $211,764.00

209 12           EA Monument and box $500.00 = $6,000.00

210 5             EA Street Name Sign with Post $400.00 = $2,000.00

211 1             LS Yellow Epoxy Curb Paint $400.00 = $400.00

212 3             EA 16-unit Gang Mailbox with pad $4,500.00 = $13,500.00

213 3             EA Relocate Road closed sign &  Delineator $500.00 = $1,500.00

214 1             LS Traffic control during construction $5,000.00 = $5,000.00

Schedule II Subtotal = $632,095.70

Construction Subtotal = $2,165,572.45
Construction Subtotal Plus Contingency = $2,490,408.32

Administrative FeesAdministrative FeesAdministrative FeesAdministrative Fees

Engineering Design 7.50% = $186,780.62
Construction Admin & Inspection 7.00% = $174,328.58

construction staking 1.50% = $37,356.12
Materials testing 1.50% = $37,356.12

City of Billings Private contract fee 3.50% = $87,164.29
Administrative Fees Subtotal = $522,985.75

Construction Total and Administrative FeesConstruction Total and Administrative FeesConstruction Total and Administrative FeesConstruction Total and Administrative Fees ==== $3,013,394.06$3,013,394.06$3,013,394.06$3,013,394.06

Total Net Lot Square Footage = 1,395,662 SF

Notes:Notes:Notes:Notes:

Quantity estimates based on Preliminary plat layout only - not on actual design

Mobilization and Insurance based on percentage of total schedule cost 7.5 %

Construction contingency 15 %

All items are complete and in place.

Sanderson Stewart cannot warrant that any opinions of probable cost provided by Sanderson Stewart will not vary from actual 

costs incurred by the client.  Sanderson Stewart has no control over the cost or availability of labor, equipment, materials, or over 

market conditions or the Contractor’s method of pricing.  Sanderson Stewart makes no warranty, express or implied, that the bids 

or the negotiated cost of the work will not vary from Sanderson Stewart’s opinion of probable cost.
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